STATE OF CALI FORNI A

03/ 07/ 06
05- 0M2304
05- SCR-35-2.8/3.5

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N SANTA CRUZ COUNTY NEAR REDWOOD
ESTATES FROM SUWM T ROAD TO SKYLI NE
BOULEVARD

RESURFACE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
03/ 08/ 06
CONTRACT CODE 'C '
16 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 7 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 15
NUMBER OF BI DDERS 2 ENG NEERS EST 116, 487. 50 AMOUNT OVER 17,572. 50 PERCENT OVER EST 15. 09
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 134, 060. 00 2 PAVEX CONSTRUCTI ON DI VI SI ON 408 574-1400 CC PREF CLAI MED
120 GRANI TE ROCK VWAY FAX 28g0g25?8349
SAN JOSE CA 95136
2 135, 135. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED

P O BOX 50085
WATSONVI LLE  CA  95077- 5085

00000089

FAX 831 768-4021

3. 0%



05- OM2304
05- SCR- 35-2 S
03/ 07/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 08/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL
HAYWARD CA

CHRI SP COVPANY
FREMONT CA

GAGLI ASSO TRUCKI NG
SAN JOSE CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GOLDEN STATE
PLYMOUTH CA

LONELL SUPPLY
PRUNEDALE CA

GRI NDI NG

STRI PI NG

TRUCKI NG

PLANS ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

EMULSI ONS



05- OM2304 Bl D245

05- SCR- 35-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 07/ 06 03/ 08/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY STRI PI NG
FREMONT CA
SWPPP SOLUTI ONS STORM WATER POLLUTI ON PREVENTI ON PROGRAM

REDDI NG CA



05- OM2304 Bl D245

05- SCR- 35-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
03/ 07/ 06 03/ 08/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 500. 00 3, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2, 300. 00 2, 300. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00 15, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 2,500. 00 2,500. 00
6 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 9 83. 00 747. 00
7 152430 ADJUST | NLET EA 1 1, 100. 00 1, 100. 00
8 152436 ADJUST DOWADRAI N EA 1 1, 300. 00 1, 300. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 305 32.00 9, 760. 00
10 198007 | MPORTED NMATERI AL ( SHOULDER BACKI NG) TONN 62 115. 00 7, 130. 00
11 390102 ASPHALT CONCRETE (TYPE A) TONN 650 108. 00 70, 200. 00
12 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 3.6 1, 200. 00 4,320. 00
13 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 9 83. 00 747.00
14 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,230 3. 00 6, 690. 00
15 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2,230 2.20 4, 906. 00
16 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 310 6. 00 1, 860. 00



05- OM2304 Bl D245

05- SCR- 35-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 07/ 06 03/ 08/ 06
| TEM SECOND
Bl D AMOUNT
1 750. 00 750. 00
2 650. 00 650. 00
3 2, 000. 00 2000. 00
4 9, 569. 00 9569. 00
5 1, 000. 00 1000. 00
6 112. 00 1008. 00
7 2, 000. 00 2000. 00
8 2, 500. 00 2500. 00
9 24. 00 7320. 00
10 300. 00 18600. 00
11 100. 00 65000. 00
12 1, 300. 00 4680. 00
13 112. 00 1008. 00
14 4.50 10035. 00
15 3.00 6690. 00
16 7.50 2325. 00
TOT 135, 135. 00



